SUPPLIER RFP RESPONSE

Enterprise Cloud Customer Service & Case Management Platform

CedarBridge Solutions

Fictional proposal for AI evaluation practice

Procurement reference	BANK-CS-2026-01
Proposal date	12 October 2026
Three-year stated total	€455,000
Implementation target	26 weeks
Supplier profile	Strong compliance and data governance; higher migration effort and cost.

Important data note

All company names, prices, dates, references, certifications, service levels and claims are invented. This PDF is synthetic training data, not a real supplier offer.

1. Executive Summary and Understanding

CedarBridge Solutions understands that the fictional bank requires a secure, supportable customer service and case management platform integrated with existing banking applications. The bank values reliable operations, clear costs, implementation controls, privacy, and traceable service commitments.

Strong compliance and data governance; higher migration effort and cost.

2. Proposed Solution and Technical Approach

Cloud-native service with API gateway, private connectivity, centralized identity and detailed audit export. Includes data classification and retention policies. Integration design depends on a bank-managed middleware component.

Integration due diligence

Confirm API coverage, authentication, rate limits, error handling, event delivery, monitoring, non-production access, data mapping, ownership of custom adapters and performance assumptions before award.

3. Implementation Plan

Twenty-six weeks includes data discovery, privacy impact review, two migration rehearsals, penetration-test remediation and phased rollout. Governance is thorough, but approval steps and data-owner dependencies extend the schedule.

Governance controls to confirm

Validate weekly status reporting, RAID and decision logs, change control, test entry/exit criteria, operational readiness, rollback rehearsal, reconciliation and business acceptance. Confirm which activities are included in the fixed fee.

4. Commercial Proposal

Cost component	Three-year amount
Subscription / platform	Included in stated total
Implementation	Included in stated total
Migration	Included in stated total
Support	Included in stated total
Stated total	€455,000

Three-year total €455,000: subscription €260,000; implementation €150,000; migration €25,000; support €20,000. Includes data mapping workshops and two rehearsals. Middleware changes and third-party network charges excluded.

Commercial assumptions and exclusions

Normalize agent count, environments, API/storage limits, migration volumes, renewal uplifts, taxes, third-party costs, optional modules, support coverage and change-request rates before comparing bids. The stated total is synthetic and needs scope normalization.

5. Security, Privacy and Compliance

Detailed encryption, key rotation, SSO, least privilege, audit retention, vulnerability remediation and deletion controls. Claims ISO 27001 and maps controls to common financial-sector requirements. EU residency proposed; RTO 2 hours/RPO 30 minutes subject to service tier.

Evidence checklist

Request evidence for identity integration, least privilege, encryption/key management, audit retention, vulnerability remediation, penetration testing, breach notification, data residency, subprocessors, deletion at termination, backups and disaster recovery.

6. Support, Service Levels and Experience

24x7 support, 30-minute P1 acknowledgement and dedicated security escalation.

Two regulated-sector references with governance and audit outcomes; contacts after mutual NDA.

7. Risks, Dependencies and Open Questions

• Long implementation schedule

• Middleware and network costs excluded

• RTO/RPO needs contractual confirmation

Clarification questions

1. Which requirements are included in the price, and which are optional or change requests?

2. Can you provide documentary evidence for security, service levels and references?

3. What are the precise RTO/RPO, residency, incident notification and deletion commitments?

4. Which assumptions could affect cost, integration effort, delivery date or support quality?

End of fictional supplier response. Intentionally varied evidence quality and omissions support testing extraction, validation, benchmarking and ranking.