SUPPLIER RFP RESPONSE

Enterprise Cloud Customer Service & Case Management Platform

Granite Peak Consulting

Fictional proposal for AI evaluation practice

Procurement reference	BANK-CS-2026-01
Proposal date	12 October 2026
Three-year stated total	€435,000
Implementation target	22 weeks
Supplier profile	Experienced implementation partner; proposal depends on third-party platform and scope clarity.

Important data note

All company names, prices, dates, references, certifications, service levels and claims are invented. This PDF is synthetic training data, not a real supplier offer.

1. Executive Summary and Understanding

Granite Peak Consulting understands that the fictional bank requires a secure, supportable customer service and case management platform integrated with existing banking applications. The bank values reliable operations, clear costs, implementation controls, privacy, and traceable service commitments.

Experienced implementation partner; proposal depends on third-party platform and scope clarity.

2. Proposed Solution and Technical Approach

Prime integrator for third-party SaaS. Provides target architecture and banking integration patterns, but licensing, support ownership and escalation are split between supplier and platform vendor. Some API customization is assumed rather than evidenced.

Integration due diligence

Confirm API coverage, authentication, rate limits, error handling, event delivery, monitoring, non-production access, data mapping, ownership of custom adapters and performance assumptions before award.

3. Implementation Plan

Twenty-two weeks led by experienced program manager. Includes architecture governance, integration tests, training and cutover. Dependency register exists, but timing relies on third-party approvals and sandbox access.

Governance controls to confirm

Validate weekly status reporting, RAID and decision logs, change control, test entry/exit criteria, operational readiness, rollback rehearsal, reconciliation and business acceptance. Confirm which activities are included in the fixed fee.

4. Commercial Proposal

Cost component	Three-year amount
Subscription / platform	Included in stated total
Implementation	Included in stated total
Migration	Included in stated total
Support	Included in stated total
Stated total	€435,000

Three-year total €435,000: platform subscription €245,000; implementation €135,000; migration €20,000; managed support €35,000. Third-party price changes after year three are not covered; change requests use time-and-materials rates.

Commercial assumptions and exclusions

Normalize agent count, environments, API/storage limits, migration volumes, renewal uplifts, taxes, third-party costs, optional modules, support coverage and change-request rates before comparing bids. The stated total is synthetic and needs scope normalization.

5. Security, Privacy and Compliance

Documents SSO, RBAC, encryption and audit logging at solution level. Platform certification evidence is referenced but not attached. Incident notification, deletion and subcontractor review responsibilities are shared and need a single contractual matrix.

Evidence checklist

Request evidence for identity integration, least privilege, encryption/key management, audit retention, vulnerability remediation, penetration testing, breach notification, data residency, subprocessors, deletion at termination, backups and disaster recovery.

6. Support, Service Levels and Experience

24x7 managed service desk; one-hour P1 acknowledgement; quarterly business reviews.

Three large integration programs, including two financial-sector transformations; contacts after shortlist.

7. Risks, Dependencies and Open Questions

• Shared accountability with platform vendor

• Third-party sandbox and approval dependencies

• Future license price and change-request exposure

Clarification questions

1. Which requirements are included in the price, and which are optional or change requests?

2. Can you provide documentary evidence for security, service levels and references?

3. What are the precise RTO/RPO, residency, incident notification and deletion commitments?

4. Which assumptions could affect cost, integration effort, delivery date or support quality?

End of fictional supplier response. Intentionally varied evidence quality and omissions support testing extraction, validation, benchmarking and ranking.